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SECTION 1A

GENERAL ENGINEERING CONDITIONS

I. GENERAL REQUIREMENTS:

1.

LABOR, MATERIAL AND EQUIPMENT: Except as noted elsewhere in the
construction documents, the Contractor shall be responsible for providing all of the labor,
material and equipment necessary to accomplish all of the work. This shall include but
not be limited to the construction staking, sampling, testing, and quality control.

FIELD VERIFICATION: Contractor shall inspect site and field verify all dimensions and
conditions prior to commencing demolition, construction or ordering materials.

DISCREPENCIES: In case of discrepancies within the contract documents in regards to
work requirements, the greater quality and quantity indicated shall control in resolving
discrepancies.

GENERAL RESTORATIONS: The Contractor shall repair or replace any damages
caused incidental to his operation. He shall accomplish the repair or replacement in kind
with new to the satisfaction of the owner for no additional cost.

SOD RESTORATIONS: Except where seeding is indicated elsewhere in the
construction documents, the Contractor shall sod all areas which he disturbs incidental to
construction. He shall maintain the new sod for a minimum of three weeks after setting.
Maintenance shall include providing at least one inch of water twice per week. Any new
sod that is not vigorously growing after the maintenance period shall be removed and
replaced by the Contractor with new at no additional cost to the government. Each time
after which sod is removed, the maintenance requirement shall begin again also at no
additional cost to the government.

BASE ENTRY: All Contractor, subcontractor and supplier traffic shall enter the base
only through the commercial vehicle entrance at Capehart Road which is the Sac Gate.
The Sac Gate is the most southerly entrance to the main base.

EQUIPMENT INSTALLATION: In situations where it may be necessary for the
Contractor to stop, reduce, regulate or restrict the flow of utilities in order to install new
valves, fire hydrants or other equipment, it shall the responsibility of the Contractor to
provide his own temporary stops and/or bypasses. The Contractor shall install all new
valves in the fully open position and allow them to remain fully open. He shall not close
them unless requested to do so by the Contracting Officer or designated representative
except for exercising or testing lasting no more than five minutes. Any valves or other
equipment that becomes damaged incidental to the Contractor’s actions shall be replaced
in kind with new by the Contractor at no additional cost to the government. The
Contractor may use the existing valves including newly installed permanent valves on the
distribution system in situations where it is convenient for the government to allow the
Contractor to do so for the purpose of installing new equipment. Permission to
temporarily change utility flow incidental to new installations shall be requested in
advance as a submittal through the Contracting Officer or designated representative.

EXERCISE EQUIPMENT: All newly installed equipment shall be exercised by the
Contractor in the presence of the government’s design project manager during or just
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prior to the final acceptance inspection. Valve exercising shall be defined as fully closing
and then immediately reopening valves.

9. FINAL ACCEPTANCE INSPECTION: Upon completion of all of the work, the
Contractor shall coordinate in writing with the Contracting Officer or designated
representative for a final acceptance inspection involving the government’s design project
manager.

10. DEMOLITION LOCATIONS: All removals shall be precisely located in the field by the
Contractor in the presence of the government inspector at least 2 days prior to
accomplishing demolitions.

11. DEMOLITION MARKINGS: Do not mark removals using paint. Mark removals using
keel.

12. REMOVALS: The government shall have the right of first refusal in regards to all items
indicated for removal. The government may chose to retain ownership on an exception
basis of any removal item up until the time at which the Contractor disturbs the item.
Generally, however, the government will surrender ownership of all removal items.
Removal items shall become the property of the Contractor and removed from Offutt
AFB by him on a daily basis.

13. WORK WITHIN BUILDINGS:

a. Contractor shall provide for each building unit to be fully weather tight at the end
of each working day.

b. Coordinate indoor mechanical system downtime with using agency and
Government Construction Representative during construction. Drain indoor mechanical
units where required, disconnect and reconnect all interior mechanical and electrical
systems. Recharge or refill mechanical systems where systems were drained for
construction work. Restart and test all mechanical systems that were disconnected for
construction work.

c. All holes, damaged finishes, exposed unfinished surfaces or any damage caused
by work under this contract shall be repaired at no additional cost to the Government.
The Contractor shall restore all exposed finishes of patched areas. Extend finish
restoration into adjoining areas in a manner that will eliminate evidence of patching and
refinishing.

14. USE OF UTILITIES. All reasonable quantities of utilities will be made available to the
Contractor without charge. Any temporary connections or lines that may be required will
be installed, maintained, and removed by the Contractor at his own expense and in a
manner satisfactory to the Government Construction Representative. The Contractor
shall be allowed to draw water from exactly one fire hydrant to be designated by the
Government Construction Representative. The Contractor shall provide his own reduced
pressure backflow prevention and his own shutoff valve. Removal of all Contractor
equipment shall be accomplished prior to final acceptance.

15. GOVERNMENT ACCESS: Government officials will have access to all parts of the
project at all times for inspection purposes.
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16. PAVING RESTORATIONS, PAVEMENT PATCHES AND REPAIR.

a. ADJUST FIXTURES: The Contractor shall adjust all fixtures FALLING
WITHIN HIS WORK AREAS to grade. These shall include, but not be limited to, all
manholes, key boxes, inlets, monitoring wells and CP test stations. He shall transition
around all storm inlets to facilitate drainage into them.

b. PAVEMENT JOINTS: Where pavements are to be removed and reconstructed
incidental to new work, the Contractor shall also reconstruct the joints in kind with new
to match existing. New jointing locations shall generally match existing joints. Where it
is not feasible to match existing joints in reconstruction or where the existing joint design
was not adequate, the Contractor shall provide a new and improved jointing plan as a
submittal for approval by the government. The jointing plan submittal shall include an
accurate joint layout drawing at 1 inch equal to 50 feet. Throughout the project as a
whole, the Contractor can expect to provide 20% more joints than are existing. When
patching back new pavement, the Contractor shall dowel transverse joints and shall tie
longitudinal joints. All new joints to be sealed. See the drawings for joint details.

C. PAVEMENTS EXPANSION JOINTS: Where expansion joints are removed
incidental to new construction the Contractor shall replace them in kind with new.

d. REINFORCED PAVEMENTS: All irregular or non-rectangular sections of
NEW CONCRETE pavement such as those around intersections shall be reinforced in
both directions with deformed number 4 bars at 9” on center. The reinforcement shall be
raised 3” clear from the bottom face.

e. PAVEMENT REPLACEMENT EXTENTS: Where pavement is to be removed
and replaced and the construction documents indicate limits that do not fall on a joint, the
Contractor shall extend the removal and replacement to include the entire slab to the
nearest joint beyond the limit indicated if any.

f. SUBGRADE PREPARATION: Unless greater requirements are indicated
elsewhere in the plans, the minimum depth of subgrade preparation for the placement of
new roadway or parking lot paving or patching shall be 8 inches.

g. CURB: The Contractor shall replace with new any curb that is to be removed.
Tie new curbs to slab. See the drawings for joint and tie details.

h. SAW CUT: Pavements to be removed shall be saw cut to the depth of removal.

1. TRAFFIC PAINT RESTORATIONS: Prior to re-opening new work on
roadways or parking lots to traffic, the Contractor shall repaint all traffic markings which
he affected incidental to his operations to match existing. These shall include, but not be
limited to parking stalls, road centerlines, edge striping, turn arrows and center islands.
The Contractor shall verify existing pavement markings prior to demolishing pavement.
The Contractor shall provide digital photos (.pdf format) of the existing pavement
markings to the government as a submittal prior to demolishing pavement.

I1. BASE CIVIL ENGINEERING WORK CLEARANCE REQUEST: The Contractor shall
be responsible for securing and completing his own Base Civil Engineering Work Clearance
Request, AF form IMT 103. This will include all coordination of actions to obtain an approved
request with all required signatures prior to starting construction work. The Contractor shall
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accomplish this separately for each excavation. Engineering personnel (government construction
representative) will explain and provide the form to the Contractor at the pre-construction
meeting.

L.

Prior to commencing construction work, whenever the ground surface is to be disturbed,
or when erecting structures or operating equipment near overhead lines, the Contractor
shall possess, an approved and completed AF Form 103, Base Civil Engineering Work
Clearance Request. The completed form shall be provided to any government personnel
for inspection upon request at any time during the conduct of the work.

All associated requirements pertaining to the completed form apply to any and all
excavation or ground penetrating operations, regardless of depth.

In addition to the government personnel indicated on the form, the Contractor shall
coordinate with the Digger’s Hotline and all utility owners in the vicinity of the work not
served by the Digger’s Hotline sufficiently in advance to allow them to locate and mark
their utilities. List the Digger’s Hotline ticket number on the form.

The Work Clearance Request shall include a written explanation with drawings of the
proposed work.

After all of the known underground structures and utilities are marked, the Contractor
shall precisely locate all utilities both vertically and horizontally using non-destructive
methods. In the event structures or utilities are damaged incidental to the Contractor’s
actions, the Contractor shall immediately notify the Contracting Officer or designated
representative and the Contractor shall repair or replace all damages in kind with new to
the satisfaction of the government for no additional cost.

III. CONSTRUCTION TRAFFIC CONTROL. The Contractor shall provide construction
traffic control to maximize efficiency and convenience to government operations.

L.

W

The Contractor shall be responsible for providing, placing, maintaining, relocating, and
removing all required construction traffic control devices.

The Contractor shall continuously patrol to monitor and maintain his traffic control while
it is in place.

The Contractor shall close no more than one lane at a time at any single location.

In situations where the Contractor restricts two-way traffic flow to one lane, the
Contractor shall post flagmen at each end of the closure continuously for the duration of
the closure. The flagmen shall regulate flow through the closure.

The Contractor shall provide separate MUTCD compliant traffic control submittals
through the Contracting Officer or designated representative for each instance and location
where work will impact parking or traffic flow on roadways and/or parking lots. This
submittal will be accomplished at least twenty-one (21) days prior to the proposed
implementation. The submittal shall include a scaled layout drawing, description of the
work to be accomplished, all of the significant locations to include distances from known
points and building numbers, and the proposed time, date, and duration to implement the
traffic control.

The Contractor shall secure all areas of work with barricades when leaving the area.
Holes shall NOT be left open in the pavement overnight.

The Contractor may work concurrently on no more than two work areas at a time where
both work areas require traffic lane closures. The two closures shall be as remotely
located from each other as possible such that traffic complications from one do not affect
the other.

January 4, 2006 Section 1A -4 424211



SGBP 05-6004 P1

IV. COORDINATION:

1.

WEEKLY MEETINGS. The Contractor shall hold weekly coordination meetings. He shall
prepare an agenda for each meeting. The agenda shall include but not be limited to the
Contractor’s description of the previous week’s accomplishments, the coming week’s
anticipated construction challenges and a schedule updated weekly that projects major
construction operations through time to the end of construction. He shall begin the meeting
at the same place on the project site each week. He shall hold the meeting at the same time
each week such as at 9:00 a.m. on Tuesdays. He shall coordinate the time and location
during the preconstruction meeting with the Contracting Officer or designated representative such
as to maximize convenience for the government representatives who will need to attend.
These will include the Contracting Officer or designated representative and the Civil Engineering
Project Manager and Construction Inspector.

OTHER PROJECTS: The Contractor shall be fully responsible for coordinating his
operations with those of all others operating in the vicinity of his operations. Coordination
shall include but not be limited to vehicle access, movement of equipment, security,
installation and removal of utilities, storage and parking.

SINGLE POINT OF CONTACT. The Contractor shall appoint, assign and designate one
primary and one alternate employee who will be on the site at all times while work is in
progress to serve as the government’s single point of contact for matters of daily concern.
The single point of contact shall serve as the Contractor’s safety officer, environmental
compliance officer and EEO officer and shall generally exercise authority over all of the
Contractor’s employees and subcontractors. The Contractor shall route all submittals through
the single point of contact.

DAILY WORK SCHEDULE. Working hours for the Contractor will normally be between
the hours of 8:00 a.m. and 5:00 p.m., excluding Saturdays, Sundays, and Federal holidays. If
the Contractor wishes to work at other times, additional Government inspection services may
be required. The Contractor must notify the Contracting Officer or designated representative
sufficiently in advance (not less than four days) of his request to work during other periods to
allow scheduling of government inspection personnel. If government inspection services are
required in excess of normal duty hours solely for the convenience or benefit of the
Contractor, the actual cost of government’s overtime inspection will be charged to the
Contractor and will be deducted from the Contractor’s pay. If inspection services are not
available, it may also at times be necessary for the government to deny the Contractor’s
request to work beyond normal duty hours.

OFFUTT AIR SHOW. The Contractor shall not be allowed to work during the annual Offutt
Air Show. This is generally a three day weekend (Fri-Sat-Sun) event normally held once per
year in the month of August. It is heavily advertised to the public each year beginning in
June.

NOTIFICATION OF DELAYS. The Contractor shall provide prior notification to the
Contracting Officer or designated representative in writing, when he plans to stop work for a
period of more than four days. The prior notification shall indicate proposed dates of the

stoppage.

OCCUPANCY. During construction, the Government will occupy the existing facilities.
The Contractor shall not restrict pedestrian or vehicular traffic to these facilities and shall
coordinate construction with the Government Construction Representatives to minimize
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conflicts and to facilitate usage. The Contractor shall perform the work so as not to interfere
with ongoing operations.

8. UTILITY SERVICE INTERRUPTIONS. For all work involving any utility interruptions
(i.e. water, power, sewer, drainage, gas, etc.), the Contractor shall provide coordination and
submittals through the Contracting Officer or designated representative. The Contractor shall
accomplish utility service interruptions only during non-duty hours. Non-duty hours shall
generally include all day on Saturdays, all day on Sundays, all day on federal holidays and
between the hours of 5:30 p.m. and 6:30 a.m. on weekdays. The Contractor shall not
interrupt utility services to any single service line more than one time during the duration of
the contract and no utility service interruption shall be for more than a four hour duration.
The Contractor shall provide a separate submittal for each utility interruption ten days prior to
the proposed date of the interruption. The submittal for the proposed interruptions shall
include a description of the work to be done, all of the significant locations to include
building numbers and addresses, and the proposed time, date, and duration of the outage. No
interruption shall be accomplished without prior approval through the Contracting Officer or
designated representative. The Contractor shall post customized signage to advertise utility
interruptions outside each of the facility entry doors where interruptions are proposed at least
two days prior to the interruption. The Contractor shall provide a scale drawing of the
proposed signs with his submittal. The Contractor shall remove the signs when they are no
longer applicable. In order to minimize interruption durations, the Contractor shall make
every attempt to complete maximal preparation prior to each utility interruption.

9. TEMPORARY SERVICES / UTILITY SERVICE INTERRUPTION PROHIBITIONS. The
Contractor shall NOT cause ANY utility interruptions (i.e. water, power, sewer, drainage,
gas, etc.), at selected locations. Instead, the Contractor shall provide temporary services
equal to the existing services. Remove the temporary services when their use is no longer
needed for the convenience of the facility users. The selected locations where no utility
interruptions shall be allowed include the military dining facility on the north side of the main
base and all of the facilities located within the Stratcom Island on the south side of the main
base. The Stratcom Island includes that area bounded on the west by Sac, bounded on the
east by Comsat, bounded on the north by Looking Glass and bounded on the south by Butler
Blvd.

267 524

Ty

64

B

= |
24 L e il |

T omewElY

524

“NEESGN-.., _.f" £

Military Dining Facility is the Center Segment of B324 — No Utility Service Interruptions
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Stratcom Island— No Utility Service Ihterruptions

V. CONTRACTOR PERSONNEL AND EQUIPMENT:

L.

2.

3.

4,

CONSTRUCTION TRAILER USE/IDENTIFICATION. The location of any
trailer/temporary building, etc. used during a contract period shall be approved by the
Chief of Construction Management [(402) 294-5084] prior to installation or delivery to
the base (allow 7-10 days for this approval to be processed). For security, safety, and/or
emergency notification purposes, each trailer/building, etc. must be prominently marked,
identifying the Contractor and providing telephone number(s) for a point of contact
during both duty and non-duty hours. Use either sign(s) or permanent markings,
professional in appearance, as determined by the Government Construction

Representative. Maintain and keep neat in appearance each trailer and its immediate
surrounding area.

BASE REGULATIONS. The Contractor shall become knowledgeable of and conform to

all base regulations and directives especially as they pertain to security, hazardous waste,
hazardous materials, safety, traffic, fire, and personnel clearances.

SEAT BELTS: The use of seat belts by all vehicle and equipment occupants is required
at all times while in vehicles and movable equipment.

GENERAL RESTRICTIONS:

a. EXPLOSIVES OR FIRE ARMS The Contractor shall NOT use or possess explosives
or fire arms.

b. ROUTES: The Contractor shall use only established roadways, entrances, and exits as
prescribed by the Government Construction Representative.

¢. LOCATIONS: The Contractor's employees shall be restricted to areas within the
contract scope plus direct routes to and from the site from off base.
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VI.

d. ESCORTS AND IDENTIFICATIONS: While on base, each Contractor employee
shall either be escorted by an authorized escort or shall possess on their person a
valid Air Force issued identification card.

e. IDENTIFICATION CARDS: All Air Force issued ID cards remain the property of
the government. The Contractor shall return all ID cards upon project completion or
sooner if requested to do so by authorized government officials.

f. STORAGE: Materials and equipment shall be stored only in government designated
areas, and shall be transported directly to and from the construction site.

5. PARKING: The Contractor's employees shall park only in areas designated by the Chief
of Construction Management for this purpose.

6. VEHICLE EMBLEMS: The Contractor's commercial vehicles shall display emblems
indicating the company name.

7. STORAGE REMOVAL: All items of stored materials, containers, vehicles and other
equipment shall be removed from the base prior to final payment. All original materials
quantity receipts shall be given to the Government Construction Representative upon
delivery of materials to job site.

8. RESTRICTED AREA: When the Contractor is required to perform work inside of
restricted areas such as inside of the airfield fence or on the inside of sensitive buildings,
the Contractor shall coordinate in advance for authorized government escorts.

SAFETY:

1. OCCUPATIONAL, SAFETY AND HEALTH ACT. Contractors shall comply with
OSHA 1926, Construction Standards and the portions of OSHA 1910 Standards that are
applicable to construction. The U.S. Army Corps of Engineers Manual EM 385-1-1, shall be
used in the absence of guidance in OSHA standards.

2a. FIRE PROTECTION CONSTRUCTION CRITERIA. The Contractor will be required to
comply with the provisions of National Fire Protection Act 241 entitled "Building
Construction and Demolition Operations," including Appendix A. The Contractor shall make
themselves knowledgeable and comply with the fire protection requirements of Offutt AFB
Supplement 1 to Air Force Instruction 32-2001, “Fire Prevention and Fire Protection,” to
apply during the construction period. The Contractor shall furnish and maintain required fire
extinguisher(s) during the construction period and shall remove the extinguisher(s) upon
project completion.

2b. WELDING. Welding will be permitted. The Contractor shall secure the proper welding
permit and coordinate with the Base Fire Department.

3. CONFINED SPACE ENTRY. The Contractor shall comply with 29 CAF 1910, Paragraph
146, “Confined Space Entries and the Clean Air Act.” Details and information pertaining to
confined space entry is contained in Air Force Occupational Safety and Health Standard
(AFOSH STD) 91-25, Confined Spaces. A paper copy of the standard is available in the
Engineering Flight Offices in Building 301 (Martin Bomber Building). The street address is
106 Peacekeeper Drive, Suite 2N3. An electronic copy of the document in the Adobe
computer software format is available on the Internet at this address:
http://afpubs.hq.af.mil/pubfiles/af/91/afoshstd91-25/afoshstd91-25.pdf
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A confined space entrance shall include an entrance into a space that is large enough and so
configured that an employee can bodily enter and perform assigned work, and has limited or
restricted means for entry or exit (e.g., tanks, vessels, silos, storage bins, hoppers, vaults,
boilers, and pits are spaces that may have limited means of entry).

a. A permit is required to enter a confined space that has one or more of the
following:

(D Contains or has a potential to contain a hazardous atmosphere.

2) Contains a material that has the potential for engulfing an entrance.

3) Has an internal configuration such that an entrant could be trapped or

asphyxiated by inwardly conferring wall or by a floor that slopes downward and
taper to a smaller cross section.

4) Contains any other recognized serious safety or health hazard.

b. All spaces shall be considered permit required confined spaces until pre-
entry procedures demonstrate otherwise. Testing and classification of confined
spaces will be done by a qualified person who is trained in the operation of direct
reading oxygen, flammability, and toxicity monitoring equipment prior to each
confined space entry. The person conducting the test will be documented on AF
Form 55, Employee Safety and Health Record. Initial testing shall be performed
by drop test or insertion of sample probes and hoses into the space.

C. Each Contractor who is retained to perform permit space entry operations
shall:

(1) Obtain any available information regarding permit space hazards and
entry operations from the Base Civil Engineer personnel.

(2) Coordinate entry operations with Base Civil Engineer personnel when
government and Contractor personnel will be working in or near the permit
spaces.

(3) Inform the Government of the permit space program that the Contractor
will follow and of any hazards confronted or created in permit spaces
whether through a briefing or during the entry operation.

d. Details and information pertaining to confined space entry is contained in Air
Force Occupational Safety and Health Standard (AFOSH STD) 91-25, Confined
Spaces. A paper copy of the standard is available in the Engineering Flight
Offices in Building 301 (Martin Bomber Building). The street address is 106
Peacekeeper Drive, Suite 2N3. An electronic copy of the document in the Adobe
computer software format is available on the Internet at this address:
http://afpubs.hq.af.mil/pubfiles/af/91/afoshstd91-25/afoshstd91-25.pdf
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